

ADDENDUM NO. 2 WATER SYSTEM IMPROVEMENTS CONTRACT 16-01 BAIZETOWN ROAD AND CAVE RIDGE LANE WATER LINE EXTENSIONS OHIO COUNTY WATER DISTRICT OHIO COUNTY, KENTUCKY WAUFORD PROJECT NO. 2056

Date of Addendum: Thursday, November 10, 2016 Bid Opening: Tuesday, November 15, 2016, 2:00 P.M. CST

1. <u>Detailed Specifications, Supplementary Conditions – AML – Kentucky, Paragraph 7. Contract Time and Liquidated Damages, Page SC-2:</u>

Modify this paragraph as shown.

"7. Contract Time and Liquidated Damages


The time of completion for this Contract is Two Hundred *Ten (210)* calendar days. If the contractor fails to complete the work within the specified time, liquidated damages in the amount of One Thousand Dollars (\$1,000.00) per calendar day will apply."


2. Plans, Sheets 3 and 9:

Modify as shown on the attached 8 $\frac{1}{2}$ " x 11" sheets.

J. R. WAUFORD & COMPANY, CONSULTING ENGINEERS, INC.

J. Gregory Davenport, P.E. Kentucky License No. 22752





HORIZONTAL DIRECTIONAL DRILL BORE A CREEK CROSSING

SHEET 9 OF 9	WATER SYSTEM IMPROVEMENTS CONTRACT 16-01 BAZETOWN ROAD AND CAVE RIDGE LANE WATER LINE EXTENSIONS
ADDENDUM NO. 1 11/09/16 RSS 2 11/10/16 RSS	DETAIL SHEET
	OHIO COUNTY WATER DISTRICT OHIO COUNTY, KENTUCKY
	MAY 2016 WAUFORD DESIGNED SBC
JOB NUMBER	SCALE 1. R. Wauford & Company, Consulting Engineers, Inc. Maryville, Tennessee RSS
2056	AS SHOWN (865)984-9638 CHECKED JGD